TRITON® QUICKSTART
IMPLEMENTATION PACKAGE

TRITON AP-Email
Onsite Delivery,
Small/Mid-size Company

Part Number: E004-X-XX00-N
TRITON AP-Email QuickStart Implementation
Onsite
TRITON QUICKSTART IMPLEMENTATION PACKAGE

Overview

Proficiency and precision are necessary to effectively implement quality security solutions. To help you get the most out of your Websense® Email Security Gateway solution, Websense provides implementation packages to:

- Deploy your solution efficiently and effectively
- Optimize your security policies
- Maximize your satisfaction with the implementation process

Deliverables and Responsibilities

Delivery personnel will work closely with client staff to perform the following activities:

- Facilitate a kick-off meeting to provide an overview of the engagement process, including the responsibilities of each party
- Plan and schedule the installation and implementation activities
- Support the completion of the following activities within the framework of the environment size:
  - Triton Server Stand-up
  - MS SQL & AD Integration
  - Inbound and outbound email security policy integration
  - Personal Email Manager (PEM) configuration
  - Appliance / ESG Integration
- Knowledge Transfer
  - System and Architecture Overview
  - System Navigation
  - Rule/Policy Creation
  - User/Group Creation
  - Local Events, Alerting and Settings
  - Basic Reporting and Workflow

Client Requirements, Responsibilities and Resource Availability

The client must be able to provide the following components:

- Websense licenses
- SQL database and database accounts
- AD service account
- Availability of infrastructure, management, and network resources
- Pre-installation items identified via online project management tool
- MX Record, Smarthost, and Firewall NAT changes
- Scheduled downtime

Client will be contacted within 48 hours of their order being processed to schedule the project kick-off call. Actual engagement dates will be determined during the kick-off call.
TRITON QUICKSTART IMPLEMENTATION PACKAGE

Package Limitations

- This implantation package would require a 4 week lead time to make appropriate travel arrangements.
- Any engagement, subsequent to the initially scheduled onsite would be handled remotely.
- This installation will not replace a Data Security Assessment in which data is scanned and classified.
- This implementation does not address any other Websense Modules other than the TRITON AP-Email Module.
- The services within this offering are provided as described, with no changes.

Terms & Conditions

- The implementation package is provided pursuant to the Subscription Agreement.
- Implementation work must begin within 90 days of the Order or Subscriber forfeits the implementation package.
- Subscriber’s assent to the Subscription Agreement constitutes acceptance of the above terms and conditions.
- Deliverables within this package are non-negotiable.

Applicable add-on Options

- Performance Tuning - DLP: Creates customized DLP policies/rules utilizing custom classifiers to better address unique, unstructured data loss incidents.
- Additional implementation options are available at www.websense.com/QuickStart

For more information or pricing, contact your Websense Representative, Partner, or Call: +1 800-723-1166

BRAVE THE NEW WORLD.

Learn more: www.websense.com/APX

© 2015 Websense, Inc. All rights reserved. Websense, the Websense logo, TRITON and ThreatSeeker are registered trademarks of Websense, Inc. in the United States and various countries. All other trademarks are the property of their respective owner. [v8-8-14] [DS-QSONSITEAPEMAIL-4DEC14-DM]